

5.0 Coordination and Interconnection Agreement with Transmission Owner(s).

By the dates specified in the Development Schedule in Schedule C of this Agreement, Designated Entity shall execute (a) an ~~Coordination and~~ Interconnection Coordination Agreement; and (b) an Interconnection Agreement among and between Designated Entity, Transmission Provider, and the Transmission Owner(s) to whose facilities the Project will interconnect, or ~~request that~~ such agreement(s) have been be filed unexecuted with the Commission.

Article 16 – Operation of Project

16.0 Initial Operation.

The following requirements shall be satisfied prior to Initial Operation of the Project:

16.0.1 Execution of the Consolidated Transmission Owners Agreement

Designated Entity has executed the Consolidated Transmission Owners Agreement and is able to meet all requirements therein.

16.0.2 Designated Entity has executed an Interconnection Agreement with the Transmission Owner(s) to whose facilities the Project will interconnect, or such agreement has been filed unexecuted with the Commission.

16.0.~~32~~ Operational Requirements

The Project must meet all applicable operational requirements described in the PJM Manuals.

16.0.~~43~~ Parallel Operation

Designated Entity shall have all necessary systems and personnel in place to allow for parallel operation of its facilities with the facilities of the Transmission Owner(s) to which the Project is interconnected consistent with the ~~Coordination and~~ Interconnection Agreement associated with the Project.

16.0.~~54~~ Synchronization

Designated Entity shall have received any necessary authorization from Transmission Provider and the Transmission Owner(s) to whose facilities the Project will interconnect to synchronize with the Transmission System or to energize, as applicable per the determination of Transmission Provider, the Project.